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Form C-78-RFP

ATTACHMENT 3.6

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

RFP NO. C€00100200DB104
PROJECT NO.: 0060-047-627, P101, R201, C501, B619, B620

ACKNOWLEDGEMENT OF RFP, REVISION AND/OR ADDENDA

Acknowledgement shall be made of receipt of the Request for Proposals (RFP) and/or
any and all revisions and/or addenda pertaining to the above designated project which
are issued by the Department prior to the Letter of Submittal submission date shown
herein. Failure to include this acknowledgement in the Letter of Submittal may result in
the rejection of your proposal.

By signing this Attachment 3.6, the Offeror acknowledges receipt of the RFP and/or
following revisions and/or addenda to the RFP for the above designated project which
were issued under cover letter(s) of the date(s) shown hereon:

1. Cover letter of RFP — August 1, 2019

(Date)

2. Cover letter of RFP Addendum No. 1 — October 11, 2019

(Date)

3. Cover letter of RFP Addendum No. 2 — October 22, 2019

(Date)
Cover letter of _RFP Addendum No. 3 — October 29, 2019

SIGNATURE DATE

(Date)
Z /i W - 121412019
/ /

Gregory Hamilton Sr. Vice President

PRINTED NAME TITLE



ATTACHMENT 4.0.1.2

DESIGN-BUILD PRICE PROPOSAL

CHECKLIST

Project Name: Skiffes Creek Connector
Contract ID Number: C00100200DB104

» Contents of Price Proposal:

/]

K & H &

NN

Cost Breakdown Summary in whole numbers and the Proposal
Price, in both numbers and words (Attachment 4.8.1)

Schedule of Items itemized in accordance with Part 1, Section 4.8.2,
including material quantities and costs of each proposed work
package

Proposed Monthly Payment Schedule showing the anticipated
schedule on which funds will be required and associated value of
work in accordance with Part 1, Section 4.8.3

Price Adjustment Information and Forms for Fuel and Asphalt,
including identification of pay items and associated quantities
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3)

Proposal Guaranty (C-24) required by Section 102.07 of Part 5,
Division I Amendments to the Standard Specifications

Sworn Statement Forms (C-104, C-105, Attachments 4.8.6(a) and
4.8.6(b))

CD-ROM containing the entire Price Proposal in a single cohesive
Adobe PDF file
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Request for Proposals Skiffes Creek Connector

Part 1 James City County, Virginia
Instructions for Offerors Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1, 2019 Contract ID # C00100200DB104

ATTACHMENT 4.7.1

PRICE PROPOSAL FORM

4.8.1 Offeror shall specify the pricing information for the items below, the dollars amount shall
be in whole numbers:

Price Proposal Cost Breakdown Summary;

Design Services, LS $ (9, ¥60,000 o7
Construction Services (exclude QA/QC), LS $ 20, 130,§/2- 24
Quality Assurance (QA) (Construction), LS $ L, p50 000 20
Quality Control (QC) (Construction), LS $ /,300, 000 20

Proposal Price; (Specify the Total Lump Sum price in both numbers and words,
this price shall equal to the total sum of the items listed above)

Lump Sum (LS). TLoentan Ning. Millon Ning lundce) Fosdq
| Sixtq/ | 2
Tovsand Eidht honded « Thor\ve. + gishy 8A49940,7/2 7

Signature: A, %, i Date: December 4, 2019
gory Hamilton, Sr. Vice President
Design-Builder: Corman Kokosing Construction Company

Vendor No.: C3607

Commonwealth of Virginia
Virginia Department of Transportation



Attachment 4.7.2

State Project No. 0060-047-627, P101, R201, €501, B619, B620

SCHEDULE OF ITEMS (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of ltems shall be used to cost-load
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be
identified. The values and quantities shall be clearly supported by the escrowed pricing documents.

Date: 12/4/2019
Fuel (F) or
VDOT ltem Price (P) Budgeted Cost
Code* Item Description Adjustment | App Quantity |  Unit' $)

00101 CONSTRUCTION SURVEYING (CONSTR.) 20 MOS 600,000.00
00104 PROJECT DESIGN 1 LS 6,860,000.00
25565 PROGRESS SCHEDULE BASELINE 1 LS 40,000.00
25567 PROGGRESS SCHEDULE UPDATES 34 EA 17,000.00
25593 DESIGN BUILD QUALITY CONTROL 1 LS 1,300,000.00
25595 DESIGN BUILD QUALITY ASSURANCE 1 LS 1,050,000.00
28551 WETLAND MITIGATION CREDITS 1 LS 100,000.00
28552 NUTRIENT CREDIT PURCHASE 1 LS 50,000.00
25505 VDOT FIELD OFFICE 1 LS 125,000.00
85130 BONDS & INSURANCE 1 LS 300,000.00
00100 MOBILIZATION 1 LS 1,400,000.00
00110 CLEARING & GRUBBING 10.75 ACRE 215,000.00
85011 PUBLIC RELATIONS 1 LS 3,000.00
00120 REGULAR EXCAVATION 38762 CcY 930,288.00
00150 EMBANKMENT 32334 CcY 1,455,030.00
00126 UNDERCUT EXCAVATION 6624 v 132,480.00
00151 WICK DRAINS 376039 LF 564,058.50
00152 SURCHARGE EMBANKMENT 6036 cY 181,080.00
00153 REINFORCED STABILIZED SLOPE 1400 SF 84,000.00
00529 ABANDON EXISTING SEWER 519 LF 10,380.00
00588 UNDERDRAIN UD-4 10827 LF 86,616.00
00595 OUTLET PIPE 480 LF 7,200.00
00596 ENDWALL EW-12 24 EA 14,400.00
00700 POST INSTALLATION INSPECTION UD 11307 LF 33,921.00
00710 CLEAN STORM DRAIN 2056 LF 16,448.00
40012 UTILITY RELOCATIONS 1 Ls 20,000.00
01156 STORM SEWER PIPE 15" 545 LF 81,750.00
01186 STORM SEWER PIPE 18" 583 LF 116,600.00
01246 STORM SEWER PIPE 24" 524 LF 104,800.00
01366 STORM SEWER PIPE 30" 139 LF 34,750.00
01546 STORM SEWER PIPE 36" 195 LF 58,500.00
01606 STORM SEWER PIPE 60 (CULVERT CROSSING) 70 LF 70,000.00
06150 END SECTION ES-1 OR 2 23 EA 50,600.00
00525 EW-2, 60" {CULVERT CROSSING) 2 EA 44,000.00
06820 DROP INLET DI-3B 28 EA 420,000.00
06845 DROP INLET DI-3C 1 EA 15,000.00
07114 DROP INLET, DI-4B 6 EA 108,000.00
08962 DI-13, TYPE | 6 EA 42,000.00
07506 DROP INLET DI-1 5 EA 45,000.00
09046 RAISE EXST. MANHOLE TO GRADE 1 EA 8,000.00

L Use five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.7.2

State Project No. 0060-047-627, P101, R201, C501, B619, B620

SCHEDULE OF ITEMS (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of ltems shall be used to cost-load
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be
identified. The values and quantities shall be clearly supported by the escrowed pricing documents.

Date: 12/4/2019
Fael (F) or
VDOT item Price (P) Budgeted Cost
Code ' Item Description Adjustment | App Quantity |  Unit' (%)

09148 EROSION CONTROL STONE CLASS Al EC-1 294 TN 58,800.00
09155 SWM GABION FOREBAY 3] EA 12,000.00
09215 PAVED DITCH PG-5 437 sy 43,700.00
09250 SLOPE DRAINS 120 LF 9,000.00
27545 SWM BASIN EXCAVATION 232 oy 89,280.00
27550 SWM STRUCTURE 3 EA 180,000.00
10013 CEM. STAB AGGR. MATL NO 21A 3835 TN 383,500.00
10062 ASPH-STAB OPEN-GRADED MATERIAL P 1646] TN 164,600.00
10128 AGGR. BASE MATL. TY. [ NO. 21B 11144 TN 668,640.00
10608 ASPHALT CONCRETE TY. SM-12.5D P 5366 TN 402,450.00
10610 ASPHALT CONCRETE TY. IM-19.0D P 4278 1IN 320,850.00
10628 FLEXIBLE PAVEMENT PLANING 0" -2" 17079] sy 51,237.00
10642 ASPHALT CONCRETE TY. BM-25.0A p 6701 TN 469,070.00
10610 ASPHALT CONCRETE TY. IM-19.0D {(WEDGE & LEVEL) P 845 TN 63,375.00
12030 STD. CURB CG-3 3140 LF 72,220.00
12600 STD. COMB. CURB & GUTTER CG-6 5073 LF 126,825.00
12940 ENTRANCE GUTTER CG-9D 87| sy 6,960.00
13212 R/W MONUMENT RM-2 60| EA 30,000.00
13540 RETAINING WALL CONC CLASS A3 13 oy 39,000.00
13545 REINF STEEL RET WALL 2100 8 4,200.00
13543 MSE WALLS 13060  SF 2,350,800.00
13392 GR-FOA-2 TYPE 1 1 EA 2,600.00
13393 GR-FOA-2-TYPE 2 1  EA 1,400.00
13394 GR-FOA -5 8l EA 26,400.00
13280 GR-MGS 1 3430 LF 78,890.00
13286 GR-MGS 2 17| EA 51,000.00
13288 GR-MGS 4 2| EA 2,000.00
13337 BPPS 1 90 LF 63,000.00
13480 CABLE BARRICADE CR-1 3 EA 7,500.00
13393 GR - REMOVAL OF GUARD RAIL 884 LF 4,420.00
13600 TEMPORARY IMPACT ATTENUATOR 42| Ea 27,300.00
13605 IMPACT ATTEN SERV. TYPE 1A 2l EA 16,000.00
22645 PROJECT FENCING 1 Ls 45,000.00
24152 TYPE Ill BARRICADE 8' 100  EA 8,000.00
24160 CONSTRUCTION SIGNS 632]  SF 12,640.00
24260 CR. RUN AGGR. NO. 25 OR 26 - MOT STONE 2000 TN 40,000.00
24278 GROUP 2 CHANNELIZING DEVICES 150 €A 25,500.00
24279 PORTABLE CHANGEABLE MESSAGE SIGN 4 EA 64,000.00
24281 ELECTRONIC ARROW BOARD 2l EA 16,000.00
24282 FLAGGER SERVICE 650  HR 29,250.00

tuse five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes {i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




Attachment 4.7.2

State Project No. 0060-047-627. P101, R201, C501, B619, B620

SCHEDULE OF ITEMS (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. The Schedule of ltems shall be used to cost-load
the project schedule, which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be
identified. The values and quantities shall be clearly supported by the escrowed pricing documents.

Date: 12/4/2019
Fuel (F} or
VDOT Item Price (P) Budgeted Cost
Code’ Item Description Adjustment | App Quantity |  Unit' ($)

24297 TRAF.BARR.SER.CONC.DOUBLE FACE 3362 LF 201,720.00
24430 DEMO. OF PAVEMENT (FLEXIBLE) 6749 SY 53,992.00
27000 E&S MAINTENANCE CREW 21 MO 315,000.00
27012 TOPSOIL CLASS A 2" 9.8 AC 78,400.00
27101 TEMPORARY SEED 94726 SY 33,154.10
27102 REGULAR SEED 47363 Sy 71,044.50
27103 OVERSEEDING 22000 SY 26,400.00
27321 PROTECTIVE COVERING EC-2 11127 SY 25,592.10
27322 BMP SWALES 7418 LF 48,217.00
27410 CHECK DAM, ROCK TY. | 9 EA 13,500.00
27422 DEWATERING BASIN 3 EA 4,500.00
27430 SILTATION CONTROL EXCAVATION 1500 cy 97,500.00
27451 INLET PROTECTION , TYPE A 43 EA 15,050.00
27461 INLET PROTECTION , TYPE C CIP 13 EA 4,550.00
27505 TEMP. SILT FENCE 15372 LF 38,430.00
10250 AGGREGATE FOR CONSTRUCTION ENTRANCE 750 N 60,000.00
27543 TURBITITY CURTAIN 300 LF 27,000.00
27544 DIVERSION DIKES 1200 LF 8,400.00
38950 NS LANDSCAPE 1 LS 200,000.00
50002 PERMANENT SIGNS 1 LS 35,000.00
55185 LIGHTING - 1 LS 5,000.00
51980 PERMANENT SIGNAL 1 LS 400,000.00
54032 TY.B CL.I PAVE. LINE MARK. 4" 27554 LF 13,777.00
54040 TY.B CL.I PAVE. LINE MARK. 12" 2548 LF 3,822.00
54042 TY.B CL.I PAVE. LINE MARK. 24" 297 LF 891.00
54079 TY.B CL.VI CONTRAST PAVE. LINE MARK. 4" 1040 LF 2,080.00
54105 ERAD. OF EXIST.PAVE.MARKING 42464 LF 12,739.20
54210 REMOVE EXIST. RAISED PAVEMENT MARKER 246 EA 7,380.00
54217 INLAID MARKERS 321 EA 24,075.00
54240 TEMP. PAVE. MARKER 1 WAY 250 EA 3,750.00
54300 PAVEMENT MESSAGE MARK. ELONGATED ARROW S 21 EA 1,995.00
54404 PAVEMENT MESSAGE MARK. ELONGATED ARROW DBLE 3 EA 540.00
54510 CONSTR.PAVE.MARK.{TY.D,CL.I11)4" 23014 LF 27,616.80
54558 CONSTR.PAVE.MARK.(TY.F,CL.1I1)12" 500 LF 2,250.00
54562 CONSTR.PAVE.MARK.(TY.F,CL.III)24" 200 LF 2,000.00
54568 CONSTR. P.M. TY. F ELONG. ARROW 6 EA 900.00
60210 TEMPORARY SHEET PILING 790.5 SF 23,715.00
60404 CONCRETE CLASS A4 SUPERSTRUCTURE 494 cY 543,400.00
60450 CONC. CL. A4 BRIDGE APPR. SLAB 152.6 cyY 68,670.00
60452 REINF. STEEL BRIDGE APPR. SLAB 28800 LB 31,680.00

tuse five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-
Regular Excavation, etc...).




which will serve as the basis for progress payments. Any pay items considered for price adjustments shall be identi

Attachment 4.7.2

State Project No. 0060-047-627, P101, R201, C501, B619, B620
SCHEDULE OF ITEMS (ver. 4-15-2014)

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of measure that
are consistent with VDOT's list of standard and non-standard item codes. The Schedule of items shall be used to cost-load the project schedule,

shall be clearly supported by the escrowed pricing documents.

fied. The values and quantities

Date: 12/4/2019
Fuel (F) or
VDOT Item Price (P) Budgeted Cost
Code ' Item Description Adjustment | App Quantity Unit' $)
61700 REINF. STEEL 19884 LB 21,872.40
61701 CR RE.STEEL LOW CARBON\CHROMIUM (MMFX CLASS 3) 165975 LB 365,145.00
61214 PREST.CONC BEAM, BULD-T 37" DEPTH +60'-70 1103 LF 551,500.00
61251 PREST.CONC BEAM, BULD-T 69" DEPTH 967 LF 604,375.00
62041 CPSR-1 1200 LF 360,000.00
62042 PROTECTIVE BARRIER FENCE - ANTI-CLIMB SHEILD 566 LF 70,750.00
62492 COMPRESSION JOINT 2+"-3" 120 LF 18,000.00
62535 NS BRIDGE SUPERSTRUCTURE (ELASTOMERIC BRG PADS) 32 EA 76,800.00
64005 SELECT MATL. TY. | MIN. CBR-30 783 CcY 97,875.00
64011 STRUCTURE EXCAVATION 719 CcY 25,165.00
64101 PILE DYNAMIC TEST 8 EA 22,400.00
64112 STEEL PILES 12" 1075 LF 96,750.00
64765 PILE POINT FOR 12" STEEL PILE 15 EA 2,250.00
64768 DRIVING TEST FOR 12" STEEL PILE 215 LF 15,050.00
65013 CONCRETE CLASS A3 SUBSTRUCTURE 302.65 CY 575,035.00
66922 NS BRIDGE SUBSTRUCTURE (GEOCOMPOSITE WALL DRAIN) 120 SY 4,200.00
67260 BRIDGE CONDUIT SYSTEM 1 LS 15,000.00
68090 BRIDGE DECK GROOVING 1617.77 SY 6,471.08
67905 BRIDGE 619 CAUSEWAY 3633 SY 908,250.00
64114 STEEL PILES 14" 1325 LF 198,750.00
64775 PILE POINT FOR 14" STEEL PILE 15 EA 2,250.00
64778 DRIVING TEST FOR 14" STEEL PILE 170 LF 38,250.00
60410 A4 CONCRETE - NON-SHRINK 58.28 CcY 69,936.00
25001 HR-1 HANDRAIL 656 LF 82,000.00
67901 TRACK CROSSING 1 EA 15,000.00
67903 SAFETY & ACCEPTANCE INSPECTION 1 EA 3,000.00
67904 DECK REINFORCING COVER SURVEY 1733 SY 5,199.00
64218 CONCRETE PRESTRESSED PILES 18" 1200 LF 204,000.00
64828 DRIVING TEST FOR CONCRETE PRESTRESSES 18" PILES 300 LF 67,500.00
26119 CL | RIPRAP (26 IN) 220 SY 22,000.00
9046

tuse five-digit work item codes and units of measure that are consistent with VDOT's list of standard and non-standard item codes (i.e. 00100-Mobilization; 00120-Regular
Excavation, etc...).




Contract ID Number: €C00100200DB104
Project Name: Skiffes Creek Connector

PROPOSED MONTHLY PAYMENT SCHEDULE

Period Ending (Month) Projected Monthly Total: Projected Cumulative Total:
February-20 S 600,600.00 | S 600,600.00
March-20 S 683,600.00 | S 1,284,200.00
April-20 S 683,600.00 | S 1,967,800.00
May-20 S 683,600.00 | S 2,651,400.00
June-20 S 683,600.00 | S 3,335,000.00
July-20 S 683,600.00 | S 4,018,600.00
August-20 S 923,700.00 | $ 4,942,300.00
September-20 S 923,700.00 | § 5,866,000.00
October-20 S 1,473,100.00 | S 7,339,100.00
November-20 S 1,790,800.00 | $ 9,129,900.00
December-20 S 1,051,660.00 | S 10,181,560.00
January-21 S 632,120.00 | $ 10,813,680.00
February-21 S 632,120.00 | S 11,445,800.00
March-21 S 632,120.00 | $ 12,077,920.00
April-21 S 851,830.00 | S 12,929,750.00
May-21 S 1,136,700.00 | S 14,066,450.00
June-21 S 1,136,700.00 | S 15,203,150.00
July-21 S 1,329,770.00 | $ 16,532,920.00
August-21 S 1,329,770.00 | S 17,862,690.00
September-21 S 1,790,800.00 | $ 19,653,490.00
October-21 S 1,790,800.00 | S 21,444,290.00
November-21 S 1,329,770.00 | $ 22,774,060.00
December-21 S 860,140.00 | S 23,634,200.00
January-22 S 620,970.00 | S 24,255,170.00
February-22 S 620,970.00 | S 24,876,140.00
March-22 S 620,970.00 | S 25,497,110.00
April-22 S 620,970.00 | S 26,118,080.00
May-22 ) 755,200.00 | S 26,873,280.00
June-22 S 755,200.00 | $ 27,628,480.00
July-22 S 755,200.00 | § 28,383,680.00
August-22 S 755,200.00 | § 29,138,880.00
September-22 S 400,966.34 | S 29,539,846.34
October-22 S 400,966.34 | S 29,940,812.68

29,940,812.68




Request for Proposals Skiffes Creek Connector

Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1, 2019 Contract ID # C00100200DB104
EXHIBIT 6.3(a)
ADJUSTMENT FOR ASPHALT

SPECIAL PROVISION FOR
ASPHALT MATERIAL PRICE ADJUSTMENT for DESIGN-BUILD PROJECTS

July 29,2019

All asphalt material listed in the attached “Asphalt Material Items Eligible for Price Adjustment” will be adjusted in
accordance with the provisions as set forth herein. Other items will not be adjusted, except as otherwise specified in
the contract. Any item added through a Work Order which contains asphalt material will not be subject to Price
Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

Each month, the Department will publish an average state-wide PG 64S-22 f.0.b. price per ton and an average PG
64E-22 f.0.b. price per ton developed from the average terminal prices provided to the Department from suppliers of
asphalt cement to contractors doing work in Virginia. The Department will collect terminal prices from approximately
12 terminals each month. These prices will be received once each month from suppliers on or about the last weekday
of the month. The high and low prices will be eliminated and the remaining values averaged to establish the average
statewide price for the following month. That monthly state-wide average price will be posted on the Construction
Division website on or about the first weekday of the following month. In the event the average prices were to change
10 percent or more of the Base Index during the middle of the month, the Design Builder can submit a letter to the
Department and the supplier that provides evidence of the difference in price. Upon receipt of the letter consideration
will be given to extend additional adjustments as deemed necessary.

This monthly statewide average price will be the Base Index for all contracts on which Price Proposals are received
during the calendar month of its posting and will be the Current Index for all asphalt placed during the calendar month
of its posting. In the event an index changes radically from the apparent trend, as determined by the Engineer, the
Department may establish an index which is determined to best reflect the trend.

The amount of adjustment applied will be based on the difference between the Price Proposal\Contract Base Index
and the Current Index for the applicable calendar month during which the work is performed. Calculations must be
done for each type of Asphalt Material put in place each month, whether the Current Index is higher or lower than the
Base Index. The calculation for the adjustment shall be shown as follows:

A=Qx%ACXIC

Where: A = Asphalt Adjustment Dollar Amount
Q = Quantity of Asphalt Material put in place during the month
%AC = % of Asphalt Cement in the Asphalt Material as specified in the Job Mix Formula
IC = Numeric Dollar Difference, either positive or negative, between the Base Index and Current Index

Example Calculation for Negative Price Adjustment (Credit back to VDOT):

7,500 Tons of SM-12.5A put in place during the month (Q), Job Mix is 6.1% Asphalt Cement for SM-12.5A (%AC),
Base Index for the Contract is $515/Ton, Current Index is $500/Ton, Difference of - $15.00/Ton (IC)

7,500 Tons SM-12.5A x6.1% x-3$15.00/Ton = - $6,862.50 Adjustment Amount

Example Calculation for Positive Price Adjustment (Paid to the Design-Builder):

10,000 Tons of BM-25.0A put in place during the month (Q), Job Mix is 5.2% Asphalt Cement for BM-25.0A (%AC),
Base Index for the Contract is $515/Ton, Current Index is $560/Ton, Difference of + $45.00/Ton (IC)

10,000 Tons BM-25.0A x 5.2% x $45.00/Ton =+ $23,400.00 Adjustment Amount

Commonwealth of Virginia
Virginia Department of Transportation
Page 1 of 5



Request for Proposals Skiffes Creek Connector

Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1, 2019 Contract ID # C00100200DB104

Adjustment of any asphalt material other than PG 64S-22 and PG 64E-22 will be based on the indexes for PG 64S-
22. The quantity of asphalt cement for asphalt concrete pavement to which adjustment will be applied will be the
quantity based on the percent of asphalt cement shown on the appropriate approved job mix formula.

The quantity of asphalt emulsion for surface treatments to which adjustment will be applied will be the quantity based
on 65 percent residual asphalt.

Price adjustment will be shown as a separate entry on the monthly application of payment for work packages
completed; however, such adjustment will not be included in the total cost of the work for progress determination or
for extension of contract time. Items the Design-Builder claims in its application of payment for asphalt adjustments
must include supporting calculations certified by the Quality Assurance Manager (QAM). These calculations shall be
completed relative to the calendar month under which the work was performed and shall be submitted for either
positive or negative adjustment.

Any apparent attempt to unbalance bids in favor of items subject to price adjustment or failure to submit required cost
and price data as noted hereinbefore may result in rejection of items for asphalt adjustment.

Commonwealth of Virginia
Virginia Department of Transportation
Page 2 of 5



Request for Proposals Skiffes Creek Connector
Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1, 2019 Contract ID # C00100200DB104

VIRGINIA DEPARTMENT OF TRANSPORTATION
MASTER LISTING OF
ASPHALT MATERIAL ITEMS ELIGIBLE FOR PRICE ADJUSTMENT

ITEM DESCRIPTION UNITS SPECIFICATION
10062 Asphalt-Stab. Open-Graded Material Ton 313
10416  Liquid Asphalt Gal 311312
10417  Tack Coat Gal 310
10420 Blotted Seal Coat Ty. B Sy ATTD
10422 Blotted Seal Coat Ty. C Sy ATTD
10423 Blotted Seal Coat Ty. C-1 Sy ATTD
10424 Blotted Seal Coat Ty. D Sy ATTD
10598 NS Asphalt Concrete Ton 315
10603  Asphalt Concrete Ty. SM-19.0A Ton 315
10604 Asphalt Concrete Ty. SM-19.0D Ton 315
10605 Asphalt Concrete Ty. SM-19.0E (64E) Ton 315
10606 Asphalt Concrete Ty. SM-9.5 Ton 315
10607  Asphalt Concrete Ty. SM-12.5A Ton 315
10608  Asphalt Concrete Ty. SM-12.5D Ton 315
10609 Asphalt Concrete Ty. SM-12.5E (64E-22) Ton 315
10610  Asphalt Concrete Ty. IM-19.0A Ton 315
10611  Asphalt Concrete Ty. IM-19.0D Ton 315
10612  Asphalt Conc. Base Cr. Ty. BM-25.0 Ton 315
10614  Asphalt Concrete Ty. IM-19.0E (64E) Ton 315
10613  Asphalt Concrete Ty. BM-37.5 Ton 315
10635 Asphalt Concrete Ty. SM-9.5A Ton 315
10636 Asphalt Concrete Ty. SM-9.5D Ton 315
10637  Asphalt Concrete Ty. SM-9.5E (64E-22) Ton 315
10639  Asphalt Concrete Ty. SM-19.0 Ton 315
10642  Asphalt Concrete Ty. BM-25.0A Ton 315
10643  Asphalt Concrete Ty. BM-25.0D Ton 315
10650 Stone Matrix Asphalt SMA-9.5(64H-22) Ton 317
10651  Stone Matrix Asphalt SMA-9.5(64E-22) Ton 317
10652  Stone Matrix Asphalt SMA-12.5(64H-22) Ton 317
10653  Stone Matrix Asphalt SMA-12.5(64E-22) Ton 317
10654  Stone Matrix Asphalt SMA-19.0(64H-22) Ton 317
10655  Stone Matrix Asphalt SMA-19.0(64E-22) Ton 317
10701  Liquid Asphalt Coating Sy ATTD
12505 Asphalt Concrete Curb Backup Material Ton 315
13240 Asphalt Concrete Sidewalk Ton 504
16110  Emul. Asph. Slurry Seal Type A Sy ATTD
16120 Emul. Asph. Slurry Seal Type B Sy ATTD
16130 Emul. Asph. Slurry Seal Type C Sy ATTD
16144  Latex Mod. Emul. Treat. Type B Ton ATTD
16145 Latex Mod. Emul. Treat. Type C Ton ATTD
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16146
16161
16162
16249
16250
16251
16252
16253
16254
16256
16257
16260
16325
16326
16327
16328
16330
16335
16337
16340
16342
16345
16350
16352
16355
16357
16360
16364
16365
16370
16371
16373
16374
16377
16379
16390
16392
16395
16397
16400
16401
16402
16403
16404
16405
16490
16500

Latex Mod. Emul. Treat. Rutfilling
Modified Single Seal

Modified Double Seal

Nontracking Tack Coat

Liquid Asphalt Matl. CMS-2 (Mod)

Liquid Asphalt Matl. CMS-2

Liquid Asphalt Matl. CRS-2

Liquid Asphalt Matl. CRS-2H

Liquid Asphalt Matl. RC-250

Liquid Asphalt Matl. RC-800

Ns Liquid Asphalt Matl.

Liquid Asphalt Matl. CRS-2L

NS Asphalt Concrete

Asphalt Concrete Ty. SM-4.75A

Asphalt Concrete Ty. SM-4.75D

Asphalt Concrete Ty. SM-4.75E

Asphalt Concrete Ty. SM-9.0A

Asphalt Concrete Ty. SM-9.5A

Asph. Conc. Ty. SM-9.5ASL (Spot Level)
Asphalt Concrete Ty. SM-9.5D

Asph. Conc. Ty. SM-9.5DSL (Spot Level)
Asphalt Concrete Ty. SM-9.5E (64E-22)
Asphalt Concrete Ty. SM-12.5A

Asph. Con. Ty. SM-12.5ASL (Spot Level)
Asphalt Concrete Ty. SM-12.5D

Asph. Con. Ty. SM-12.5DSL (Spot Level)

Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.
Asphalt Concrete Ty.

SM-12.5E (64E-22)
SM-19.0E (B4E)
IM-19.0A
IM-19.0D
IM-19.0E (B4E)
IM-19.0A (T)
IM-19.0D (T)
BM-37.5
IM-19.0T
BM-25.0A
BM-25.0D
BM-25.0A (T)
BM-25.0D (T)

Stone Matrix Asphalt SMA-9.5(64H-22)
Stone Matrix Asphalt SMA-9.5(64E-22)

Stone Matrix Asphalt SMA-12.5(64H-22)
Stone Matrix Asphalt SMA-12.5(64E-22)
Stone Matrix Asphalt SMA-19.0(64H-22)
Stone Matrix Asphalt SMA-19.0(64E-22)
Hot Mix Asphalt Treatment
Surf.Preparation & Restoration Type |

Ton ATTD
Sy ATTD
Sy ATTD
Gal. ATTD
Gal ATTD
Gal ATTD
Gal ATTD
Gal. ATTD.
Gal ATTD
Gal ATTD
Gal ATTD
Gal ATTD
Ton N/A
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton 315
Ton ATTD
Ton ATTD
Ton ATTD
Ton ATTD
Ton ATTD
Ton ATTD
Ton ATTD
Ton ATTD
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16502  Surf.Preparation & Restoration Type II Ton ATTD

16504  Surf.Preparation & Restoration Type il Ton ATTD

67201 NS Asphalt Concrete Overlay Ton 315

67210 NS Asphalt Concrete Ton 315

68240 NS Asphalt Concrete Ton 315

Commonwealth of Virginia
Virginia Department of Transportation
Page 5 of 5



Request for Proposals Skiffes Creek Connector

Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1, 2019 Contract ID # C00100200DB104

EXHIBIT 6.3 (c)
ADJUSTMENT FOR FUEL

VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
OPTIONAL ADJUSTMENT FOR FUEL
DESIGN-BUILD PROJECTS

June 26, 2018

In the event the Design-Builder elects to seek adjustment for fuel items designated in the Price
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth
herein. Other items will not be adjusted, except as otherwise specified in the contract.

The Design-Builder shall submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in fuel used on specific items of
work identified in this provision. The optional fuel item listing eligible for fuel adjustment is provided by
the Department at this website: http://www.virginiadot.org/business/const/resource.asp. The listing on the
web site also includes the corresponding fuel factor for each item. The fuel usage factor for each item is
considered inclusive of all fuel usage.

In order to be eligible for fuel adjustment under this provision, the Design-Builder shall clearly identify in
the Schedule of Items those pay items and the associated quantities it chooses to have fuel adjustment
applied to in its work packages. ltems the Design-Builder claims in its application of payment for fuel
adjustments must be properly designated in order to be considered for adjustment. Items not properly
designated or left out of the Design-Builder's Schedule of Items shall not be considered for adjustment.

The monthly index price to be used in the administration of this provision will be calculated by the
Department from the Diesel fuel prices published by the U. S. Department of Energy, Energy Information
Administration on highway diesel prices, for the Lower Atlantic region. The monthly index price will be the
price for diesel fuel calculated by averaging each of the weekly posted prices for that particular month.

For the purposes of this provision, the base index price will be calculated using the data from the month
preceding the receipt of bids. The base index price will be posted by the Department at the beginning of
the month for all bids received during that month.

The current index price will be posted by the Department and will be calculated using the data from the
month preceding the particular estimate being vouchered for payment.

The current monthly quantity for eligible items of work selected by the Design-Builder for fuel adjustment
in its work packages will be multiplied by the appropriate fuel factor to determine the gallons of fuel to be
cost adjusted. The amount of adjustment per gallon will be the net difference between the current index
price and the base index price. Computation for adjustment will be made as follows:

S=(E-B)QF

Where; S = Monetary amount of the adjustment (plus or minus)
B = Base index price
E = Current index price
Q = Quantity of individual units of work
F = Appropriate fuel factor

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals Skiffes Creek Connector

Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1,2019 Contract ID # C00100200DB104

Adjustments will not be made for work performed beyond the original contract time limit unless the original
time limit has been changed by an executed Work Order.

If new pay items are added to this contract by Work Order and they are listed in the Department’s master
listing of eligible items, the Work Order must indicate which of these individual items will be fuel adjusted;
otherwise, those items will not be fuel adjusted. If applicable, designating which new pay items will be
added for fuel adjustment must be determined during development of the Work Order and clearly shown
on the Work Order form. The Base Index price on any new eligible pay items added by Work Order will
be the Base Index price posted for the month in which bids were received for that particular project. The
Current Index price for any new eligible pay items added by Work Order will be the Index price posted for
the month preceding the estimate on which the Work Order is paid.

When quantities differ between the last monthly application of payment prepared upon final acceptance
and the final application of payment, adjustment will be made using the appropriate current index for the
period in which that specific item of work was last performed.

In the event any of the base fuel prices in this contract increase more than 100 percent (i.e. fuel prices
double), the Department will review each affected item of work and give the Design-Builder written notice
if work is to stop on any affected item of work. The Department reserves the right to reduce, eliminate or
renegotiate the price for remaining portions of affected items of work.

Any amounts resulting from fuel adjustment will not be included in the total cost of work for determination
of progress or for extension of contract time.

-
__Telect to use this provision Date: 12/4/2019 7 /'\/
amiltpn, Sr. Vi residen

)LI elect not to use this provision Signature?

rman Kokosing
fder: Construction Company

Vendor No.: C3607
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Request for Proposals Skiffes Creek Connector

Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1, 2019 Contract ID # C00100200DB104

EXHIBIT 6.3(d)
ADJUSTMENT FOR STEEL
VIRGINIA DEPARTMENT OF TRANSPORTATION
SPECIAL PROVISION FOR
PRICE ADJUSTMENT FOR STEEL
DESIGN-BUILD PROJECTS

June 6, 2018

In the event the Design-Builder elects to seek adjustment for steel items designated in the Price
Proposal\Contract as Price Adjustment ltems such items will be subject to price adjustment as set forth
herein. If new pay items which involve steel are established by Work Order, they will not be subject to
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment.

The Design-Builder will submit their monthly application for payment associated with eligible work
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items
of work identified in the Price Proposal/contract in accordance with this provision. Provided at the end of
this provision is a master listing of standard bid items the Department has determined are eligible for steel
price adjustment. Only items on this listing will be eligible for steel price adjustment. Generally, non-
standard pay items will not be eligible for steel price adjustment unless such steel items are project-
specific modifications of items normally eligible and the quantities present on the project constitute major
items of the work. Inventoried materials from the listing of eligible items are specifically excluded for
consideration. This provision also does not allow for price adjustment for embedded steei where the steel
item is a component of the finished bid item and there is no separate or distinct payment for the steel item
or for steel used for pre-tensioned or post-tensioned precast components where furnishing steel is
included in the unit price of the finished bid item. This includes items such as (but not limited to) drop
inlets, median barriers, sound barrier walls, bridge railing and parapets, are not eligible for consideration
under this provision.

The requirements of this provision shall apply only to material cost changes that occur between the date
of the opening of the Price Proposal and the date the material is shipped to the fabricator. To be eligible
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price
Adjustment for Eligible Steel Items on Design-Build Projects and submit the same with its Price Proposal
for the Project. By signing the Form and submitting it with its Price Proposal Design-Builder declares its
intention to participate in the price adjustment in its contract with the Department. For the purposes of
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel ltems on Design-Build
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final
design. Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by
project for inspection and audit verification immediately upon arrival at the fabricator.

Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel
items as shown on the Form for Price Adjustment for Eligible Steel Items on Design-Build Projects
furnished with its Price Proposal. Design-Builder must use the format as shown with this Form; no other
format for presenting this information will be permitted. Design-Builder shall certify that all items of
documentation are original and were used in the computation of the price per pound amount for the
represented eligible pay items for the month the Price Proposal was opened. This documentation shall
support the base line material price (“Base Price”) of the steel item only. Base price per pound shall not
include the following cost components: fabrication, shipping, storage, handling, and erection.

Failure to submit all documentation required or requested supporting the per pound prices on eligible
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items.

Price adjustment of each qualifying item will only be considered if there is an increase or decrease in the
cost of eligible steel materials in excess of 10 percent up to a maximum of 60 percent from the Base Price

Commonwealth of Virginia
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Request for Proposals Skiffes Creek Connector

Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1,2019 Contract ID # C00100200DB 104

when compared with the latest published price index (“Price Index”) in effect at the time material is
shipped to the fabricator.

The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor
Statistics, Producers Price Index (PPI) which measures the average price change over time of the specific
steel eligible item from the perspective of the seller of goods. The Master List table provided at the end of
this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding
I.D. numbers to which VDOT items will be compared. Please note: The Producers Price Index (PPI) is
subject to revision 4 months after original publication, therefore, price adjustments and payments will not
be made until the index numbers are finalized.

ltems under consideration for price adjustment will be compared to the steel category index items and the
corresponding |.D. numbers shown in the table attached to the end of this provision.

The price adjustment will be determined by computing the percentage of change in index value beyond
10 percent above or below the index on the date of opening of Design-Builder's Price Proposal to the
index value on the date the steel material is shipped to the fabricator (Please see included sample
examples). Weights and date of shipment must be documented by a bill of lading provided to the
Department. The final price adjustment dollar value will be determined by multiplying this percent
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base
Price per pound subject to the limitations herein.

Price increase/decrease will be computed as follows:

A=BxPxQ
Where; A= Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in Design-Builder’s Price
Proposal for project in price per pound as listed on the Form for
Price Adjustment for Eligible Steel ltems on Design-Build Project

P = Adjusted percentage change in PP! average from shipping date to
date of opening of Price Proposal minus 10% (0.10) threshold

Q= Total quantity of steel in pounds shipped to fabricator for specific
project

This price adjustment is capped at 60 percent. This means the maximum “P” value for increase or
decrease that can be used in the above equation is 50% (60%-10% threshold).

Calculations for price adjustment shall be shown separate from the monthly progress payment for work
packages and will not be included in the total cost of work for determination of progress or for extension
of contract time.

Upon Department review and due process consideration for redress by Design-Builder, any apparent
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment
will result in ineligibility for Department participation under this provision.

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals Skiffes Creek Connector

Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1, 2019 Contract ID # C00100200DB104

FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS
Must be supplied with Price Proposal for Department Participation

(All prices to be supported by project-specific quotes)

DATE FOR RECEIPT OF PRICE PROPOSAL  December 4, 2019

Note: All prices (costs) are to include any surcharges on materials quoted. Vendors must include this
surcharge with their cost. All prices (costs) are F.O.B. from the originating mill.

ltem Unit Date of
Number Item Description Quantity Unit Price Supplier Quote

Wel/l, the undersigned, understand that by supplying prices for the steel items listed above and signing
this form we are declaring our desire to apply the Special Provision For Price Adjustment for Steel
Design-Build Projects to this Price Proposal and contract. The terms and conditions for participation are
as stated in the Special Provision For Price Adjustment for Steel Design-Build Projects.

Corman Kokosing Construction Company December 4, 2019
Design-Builder Date

Commonwealth of Virginia
Virginia Department of Transportation
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Request for Proposals Skiffes Creek Connector

Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
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Sample Calculation of a Price Adjustment (increase)

Project bid on April 28, 2004.
Project has 450,000 Ib. of eligible structural steel.

Design Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted* BLS Producers Price Index (PPI) most recently published average at time of opening of the
Price Proposal is 139.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 161.1

Adjustment formula is as follows:
A=BXPXQ

Where; A = Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build project in $ per pound

P = Adjusted percentage change in PPI average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (161.1- 139.6)/139.6 — 0.10 = 0.054
Q= 450,000 Ib.

A= 0.2816 x 0.054 x 450,000
A= $6,842.88 pay adjustment to Design-Builder

Commonwealth of Virginia
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Sample Calculation of a Price Adjustment (decrease)

Project bid on April 28, 2004.
Project has 450,000 Ib. of eligible structural steel.

Design-Builder's *f.0.b. supplier price for structural steel submitted in the Price
Proposal is $0.2816 per pound. *free on board

Adjusted BLS Producers Price Index (PPI) most recently published average at time of opening of the
Price Proposal is 156.6.

All eligible steel shipped to fabricator in same month, October 2004.
Adjusted BLS Producers Price Index (PPl) most recently published average for month of October is 136.3

Adjustment formula is as follows:
A=BXPXQ

Where; A= Steel price adjustment in lump sum dollars

B = Average weighted price of steel submitted in the Price Proposal for
Design-Build projectin $ per pound

P = Adjusted percentage change in PPI average from shipping date to
date of submitted Price Proposal minus 10% (0.10) threshold

Q = Total quantity of eligible steel shipped to fabricator in October
2004 for this project in pounds

B= $0.2816
P= (156.6 — 136.3)/156.6 — 0.10 = 0.030
Q= 450,000 Ib.

A= 0.2816 x 0.030 x 450,000
A= $3,801.60 credit to Department
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Request for Proposals Skiffes Creek Connector

Part 3 James City County, Virginia
Lump Sum Agreement Project No. 0060-047-627, P101, R201, C501, B619, B620
August 1, 2019 Contract ID # C00100200DB104

MASTER LISTING

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT

June 8, 2018
BLS Series I. D.
Number WPU
ITEM NUMBER ITEM DESCRIPTION UNITS usedin $ adjust.
00519 SHEET PILE, STEEL SF avg. 1017 & 101
00540 REINF. STEEL LB 101704
00560 STRUCTURAL STEEL JB-1 LB avg. 1017 & 101
11030 REINF. STEEL BRIDGE APPR. SLAB LB 101704
13545 REINF. STEEL LB 101704
14502 REINFORCING STEEL LB 101704
45522 4" STEEL ENCASE. PIPE LF 101706
45532 6" STEEL ENCASE. PIPE LF 101706
45562 16" STEEL ENCASE. PIPE LF 101706
45572 18" STEEL ENCASE. PIPE LF 101706
45582 24" STEEL ENCASE. PIPE LF 101706
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706
45592 30" STEEL ENCASE. PIPE LF 101706
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704
61700 REINF. STEEL LB 101704
61704 CORROSION RESISTANT REINF. STEEL LB 101704
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101
61814 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS70W LB avg. 1017 & 101
61820 STR.STEEL ROLLED BEAM ASTM A709 GRADE 36 LB avg. 1017 & 101
61821 STR.STEEL ROLLED BEAM ASTM A709 GRADES0 LB avg. 1017 & 101
61822 STR.STEEL ROLLED BEAM ASTM A709 GRADES50W LB avg. 1017 & 101
61990 STEEL GRID FLOOR SF avg. 1017 & 101
64110 STEEL PILES 10" LF avg. 1017 & 101
64112 STEEL PILES 12" LF avg. 1017 & 101
64114 STEEL PILES 14" LF avg. 1017 & 101
64768 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101
64778 DRIVING TEST FOR 14" STEEL PILE LF avg. 1017 & 101
65200 REINF. STEEL LB 101704
65204 CORROSION RESISTANT REINF. STEEL LB 101704
68100 REINF. STEEL LB 101704
68104 CORROSION RESISTANT REINF. STEEL LB 101704
68107 STR.STEEL PLATE GIRDER ASTM A709 GRADES0 LB avg. 1017 & 101
68108 STR. STEEL PLATE GIRDER ASTM A709 GR50W LB avg. 1017 & 101
68109 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS50W LB avg. 1017 & 101
68110 STR. STEEL PLATE GIRDER ASTM A709 GR.HPS70W LB avg. 1017 & 101
68112 STR.STEEL ROLLED BEAM ASTM A709 GR.36 LB avg. 1017 & 101
68113 STR.STEEL ROLLED BEAM ASTM A709 GR.50 LB avg. 1017 & 101
68114 STR.STEEL ROLLED BEAM ASTM A709 GR. 50W LB avg. 1017 & 101
68115 STRUCT. STEEL LB avg. 1017 & 101
68270 REINF. STEEL BRIDGE APPR. SLAB LB 101704
69060 SHEET PILES, STEEL SF avg. 1017 & 101
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69100 REINF. STEEL LB 101704
69104 CORROSION RESISTANT REINF. STEEL LB 101704
69110 STEEL PILES 10" LF avg. 1017 & 101
69112 STEEL PILE 12" LF avg. 1017 & 101
69113 DRIVING TEST FOR 12" STEEL PILE LF avg. 1017 & 101

_ Telect to use this provision

LI elect not to use this provision
Date: December 4, 20,1/9

gory Hamilton, Sr. Vice President

Design-Builder: ¢orman Kokosing Construction Company

=

Vendor No.: C3607
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Bid Bond Number: 45472-Liberty-19-367

Form C-24
Rev. 7-6-05
COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
PROPOSAL GUARANTY
KNOW ALL MEN BY THESE PRESENTS, THAT WE Corman Kokosing Construction Company As
principal, and  Liberty Mutual Insurance Company Surety, are held and firmly bound unto the

Commonwealth of Virginia as obligee, in the amount of FIVE PERCENT OF THE DOLLAR VALUE OF THE
BID, lawful money of the United States of America, for the payment of which, well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally and firmly
by these presents.

SIGNED, sealed and dated this 27th Day of _ November ,20 19

WHEREAS, the above said principal is herewith submitting its proposal for: Skiffes Creek Connector Design Build Proposal
PROJECT NUMBER: 0060-047-627, P101, R201, C501, B618, B620; Contract ID #C00100200DB104

NOW, THEREFORE, the condition of the above obligee is such, that if the aforesaid principal shall be
awarded the contract upon said proposal and shall within the time specified in the Specifications after the
notice of such award enter into a contract and give bond for the faithful performance of the contract, then this
obligation shall be null and void; otherwise to remain in full force and effect and the principal and surety will
pay unto the obligee the difference in money between the amount of the bid of the said principal and the
amount for which the obligee may legally contract with another party to perform the said work if the latter
amount be in excess of the former; but in no event shall the liability exceed the penal sum hereof.

Corman Kokosing Constyuction Company Liberty Mutual Insurance Company
rincipal*) (Surety Company)
By: /vl/v( > By: % ,é %&\&L

" (OfficeF Partner or Bwner—(Seal) Carolyn E. Wheelgf (Attorney-in-Fact**) (Seal)

175 Berkeley Street, Boston, MA 02116

{
(Principal*) (Address)
By: By: NA
(Officer, Partner or Owner) (Seal) (Surety Company)
(Principal*) (Attorney-in-Fact**) (Seal)
By: By:
(Officer, Partner or Owner) (Seal) (Address)

*Note: If the principal is a joint venture, each party thereof must be named and execution made by same hereon. If there is more than
one surety to the bid bond, each surety must be named and execution shall be made by same hereon.

Electrenic Bid Only: In lieu of completing the above section of the Contract Performance Bond, the Principal shall file an Electronic
Bid Bond when bidding electronically. By signing below the Principal is ensuring the identified electronic bid bond has been
executed and the Principal and Surety are firmly bound unto the Commonwealth of Virginia under the same conditions of the bid
bond as shown above.

Electronic Bid Bond ID# Company/Bidder Name Signature and Title
**Attach copy of Power of Attorney



currency rate, interest rate or residual value guarantees.

Not valid for mortgage, note, loan, letter of credit,

This Power of Attorney limits the acts of those named herein, and they have no authority to
bind the Company except in the manner and to the extent herein stated.

leerty Liberty Mutual Insurance Company
M tuala The Ohio Casualty Insurance Company Certificate No:_8202342 - 969358
_— West American Insurance Company
SURETY
POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized
under the laws of the State of Indiana (herein collectively called the “Companies”), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Julie

Karnes, Andrea Allman, Rachel A. Chaveriat, Jessica Frederick, Lisa Frye, Rebecca J. Hobbs, Linda M. Howard, Loretta M. Jones, Sandra King, Thelma M. Lett,
Michelle Lute-Heatherly, Sandy McElhaney, Vicki Nobinger, Bonnie Rice, Mariah Smith, Mary Y. Volmar, Carolyn E. Wheeler, Joy M. Williams

all of the city of Knoxville state of N each individually if there be more than one named, its true and lawful attorney-in-fact to make,
execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance
of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper
persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
theretothis  14th dayof  October , 2019 .

Liberty Mutual Insurance Company

The Ohio Casualty Insurance Company
West American Insurance Company

L/

David M. Carey, Assistant Secretary

By:

State of PENNSYLVANIA ss
County of MONTGOMERY

Onthis _14th dayof  October , 2019 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance
Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, | have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written,
COMMONWEALTH OF PENNSYLVANIA

Notarial Seal /\
Teresa Pastella, Notary Public ! z , ez
Upper Merion Twp., Montgomery County By:

My Commission Expires March 28, 2021 Teresa Pastella Notary Public

Member, Pennsyivania Assaciation of Notaries

This Power of Attomey is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the
President may prescribe, shall appoint such attomneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety
any and all undertakings, bonds, recognizances and other surety obligations. Such attomeys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall
have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such
instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attomey-in-fact under the
provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIIl - Execution of Contracts: Section 5. Surety Bonds and Undertakings.
Any officer of the Company authorized for that purpose in writing by the chairman o the president, and subject to such limitations as the chairman or the president may prescribe,
shall appoint such attomeys-in-fact, as may be necessary to act in behalf of the Company to make, execute, sel, acknowledge and deliver as surety any and all undertakings,

firm the validity of this Power of Attorney call
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1-610-832

bonds, recognizances and other surety obligations. Such attomeys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the
Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if
signed by the president and attested by the secretary.

Certificate of Designation - The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attomeys-in-
fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety
obligations.

Authorization — By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the
Company, wherever appearing upon a certified copy of any power of attomey issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with
the same force and effect as though manually affixed.

|, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify that the original power of attomey of which the foregoing is a full, true and correct copy of the Power of Attorey executed by said Companies, is in full force and effect and
has not been revoked.

IN TESTIMONY WHEREOF, ! have hereunto set my hand and affixed the seals of said Companies this  27th dayof November , 2019 .

Renee C. Llewellyn, Assistant Secretary

LMS-12873 LMIC OCIC WAIC Multi Co_062018



SURETY
Assets
Cash and Bank Deposits.............c.coccocevvernieerrnnnnnn. $464,341,712
*Bonds — U.S Government...........ocooeeeevveeevinnnn 2,259,714,810
*Other Bonds.........coccovvvirnceninineeseceeceeee, 11,864,776,740
HSTOCKS oottt 16,527,715,226
Real EState.....ovueueeeieeeeeeieeeeieeeeeeeeeeeeeeeeeeeeee 255,809,551
Agents’ Balances or Uncollected Premiums 5.817,927,234
Accrued Interest and Rents..............cooovveveevennn.. 108,139,840
Other Admitted ASSEtS........c.oeveceveeeeeeereesrnnn 11,532,139,744

LIBERTY MUTUAL INSURANCE COMPANY

FINANCIAL STATEMENT — DECEMBER 31, 2018

Liabilities

Unearned Premiums...........cooeeoeeeeeevveoreieeeeeren, $7,851,429,449
Reserve for Claims and Claims Expense 20,165,209,300
Funds Held Under Reinsurance Treaties................. 384,795,327
Reserve for Dividends to Policyholders.................. 1,111,529
Additional Statutory Reserve ...........ccocoevvevvrnnn... 62,866,000
Reserve for Commissions, Taxes and

Other Liabilities ......ccocooovevevieriiiiceeeeeenne. 3,999,822,802

Total $32,465,234,407
Special Surplus Funds................. $43,108,583
Capital Stock........ccoovvvevevvrenennn, 10,000,000
Paid in Surplus.........co.coevrvrnee.. 10,044,912,727
Unassigned Surplus 6,267,309,139

Surplus to Policyholders 16,365,330,449

Total Liabilities and Surplus

* Bonds are stated at amortized or investment value; Stocks at Association Market Values.
The foregoing financial information is taken from Liberty Mutual Insurance Company’s financial
statement filed with the state of Massachusetts Department of Insurance.

I, TIM MIKOLAJEWSKI, Assistant Secretary of Liberty Mutual Insurance Company, do hereby certify that the foregoing is a true, and
correct statement of the Assets and Liabilities of said Corporation, as of December 31, 2018, to the best of my knowledge and belief.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the seal of said Corporation at Seattle, Washington, this 227 day of

March, 2019.

S-1262LMIC/a 3/19

»

TNl

Assistant Secretary




Form C-104
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION

PROJECT: 0060-047-627, P101, R201, C501, B619, B620

FHWA: STP-5A03(455) and STP-5A03(972)

This form must be completed, signed and returned with bid; and failure to do so may result in the rejection of
your bid. THE CONTRACTOR SHALL AFFIRM THE FOLLOWIN G STATEMENT EITHER BY SIGNING
THE AFFIDAVIT AND HA VING IT NOTARIZED OR BY SIGNING THE UNSWORN DECLARATION
UNDER PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES. A SEPARATE FORM
MUST BE SUBMITTED BY EACH PRINCIPAL OF A JOINT VENTURE BID.

STATEMENT, In preparation and submission of this bid, I, the firm, corporation or officers, agents or
employees thereof did not, either directly or indirectly, enter into any combination or arrangement with any
persons, firm or corporation or enter into any agreement, participate in any collusion, or otherwise take any
action in the restraint of free, competitive bidding in violation of the Sherman Act (15 U.S.C. Section 1) or
Article 1.1 or Chapter 12 of Title 18.2 (Virginia Governmental Frauds Act), Sections 59.1-9.1 through 59.1-
9.17 or Sections 59.1-68.6 through 59.1-68.8 of the Code of Virginia.

AFFIDAVIT
The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at Anne Arundel County, Annapolis Jnt MD , this 4t ~day of December ,20 19

STATE of Maryland OUNTY (CITY) of Anne Arundel, Annapolis Jnt
t:
| Bonnie James , @ Notary Public in and for the State and

County(City) aforesaid, hereby certify that this day =~ Gregory Hamilton

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

County (City), STATE <
Corman Kokosing Construction Company é—? SE NICE QE <. denT
(Name of Firm) T(C/" (Signature) Title (print)
O-wi

Subgcribed and sworn tojpefore me this  4th day of December ,20 19
AN WID /Q) My Commission expires ~ 5-19-2022
A A

Notary Public
OR
UNSWORN DECLARATION

The undersigned is duly authorized by the bidder to make the foregoing statement to be filed with bids
submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation Board.

Signed at , this day of , 20
County (City), STATE

By:

(Name of Firm) (Signature) Title (print)



Form C-105
Rev. 7-13-05

COMMONWEALTH OF VIRGINIA
DEPARTMENT OF TRANSPORTATION
AFFIDAVIT

PROJECT: 0060-047-627, P101, R201, C501, B619, B620

FHWA: STP-5A03(455) and STP-5A03(972)

This form must be completed, signed, notarized and returned with bid; and failure to do so, may result in the
rejection of your bid. A separate form must be submitted by each principal of a joint venture bid.

1.

I, the firm, corporation or officers, agents or employees thereof have neither directly nor
indirectly entered into any combination or arrangement with any person, firm or corporation
or entered into any agreement, participated in any collusion, or otherwise taken any action
in restraint of free competitive bidding in connection with such contract, the effect of which
is to prevent competition or increase the cost of construction or maintenance of roads or
bridges.

During the preceding twelve months, | (we) have been a member of the following Highway
Contractor's Associations, as defined in Section 33.1-336 of the Code of Virginia (1970). (If
none, so state).

NAME Location of Principal Office
VTCA Richmond, VA
ARTBA Washington, DC
MTBMA Glen Burnie, MD
| (we) have __X | have not , participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or
11246, and that I/We have __X | have not , filed with the joint Reporting Committee,

the Director of the Office of Federal Contract Compliance, a Federal Government
contracting or administering agency, or the former President's Committee on Equal
Employment Opportunity, all reports due under the applicable filing requirements.

Note: The above certification is required by the Equal Employment Opportunity
Regulations of the Secretary of Labor [41 CFR 60-1.7(b)(1)], and must be submitted by
bidders and proposed subcontractors only in connection with contracts and subcontracts
which are subject to the equal opportunity clause. Contracts and subcontracts which are
exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only
contract or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders
or their implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous
contract or subcontract subject to the Executive Orders and have not filed the required
reports should note that 41 CFR 60-1.7(b) (1) prevents the award of contract and
subcontract unless such contractor submits a report covering the delinquent period or such
other period specified by the Federal Highway Administration or by the Director, Office of
Federal Contract Compliance, U.S. Department of Labor.

(Continued)



ORDER NO.:
CONTRACT ID. NO.:

Form C-105
page 2

3. The bidder certifies to the best of its knowledge and belief, that it and its principals:

(@) Are not presently debarred, suspended, proposed for debarment, declared
ineligible or voluntarily excluded from covered transactions by any Federal
department or agency;

(b) Have not within a three year period preceding this proposal been convicted of or
had a civil judgement rendered against them for commission of fraud or a criminal
offence in connection with obtaining, attempting to obtain, or performing a public
(Federal, State or local) transaction or contract under a public transaction; violation
of Federal or State antitrust statutes or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false statements, or
receiving stolen property;

(© Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated above; and

(d) Where the bidders is unable to certify to any of the statements in this certification,
the bidder shall show an explanation below.

Explanations will not necessarily result in denial of award, but will be considered in determining
bidder responsibility. For any explanation noted, indicate below to whom it applies, initiating
agency, and dates of action. Providing false information may result in federal criminal prosecution
or administration sanctions. The bidder shall provide immediate written notice to the Department if
at any time the bidder learns that its certification was erroneous when submitted or has become
erroneous by reason of change circumstances.

The undersigned is duly authorized by the bidder to make the foregoing statements to be filed with
bids submitted on behalf of the bidder for contracts to be let by the Commonwealth Transportation
Board.

Signed at Anne Arundel, Annapolis Jnt, MD this 4 day(c;f December 20 19
County (City), STATE
Corman Kokosing Construction Company By IA.ViCE PRes AT
(Name of Firm) (Signature) Title (print)
STATE of _ Maryland OUNTY (CITY) of _Anne Arundel, Annapolis Jnt
To-wit:
[ Bonnie James , @ Notary Public in and for the State and
County(City) aforesaid, hereby certify that this day Gregory Hamilton

personally appeared before me and made oath that he is duly authorized to make the above statements
and that such statements are true and correct.

day of  December 20 19

My Commission expires __ 5-19-2022




